

August 2, 2024,

From the office of:

Idaho Department of Parks and Recreation – Development Bureau
5657 Warm Springs Avenue
Boise, Idaho 83716

**Re: IDPR Project No.360141
Harriman State Park – John Muir Trail Upgrades
Idaho Department of Parks & Recreation
Island Park, Idaho**

NOTICE OF CHANGES:

This **Addendum No. One** is hereby made a part of the project requirements and contract documents for the referenced project. Be sure to acknowledge this addendum on your Bid/Proposal Form. Failure to do so may subject the bidder to disqualification.

It is the obligation of the General Contractors receiving sub-bids to notify their subcontractors and suppliers of items relating to their bid prior to the bid opening.

GENERAL:

- Bidding
 - Bidding shall be a lump sum bid with unit prices provided for the purpose of approved project changes during construction (if any).
 - Items on the plan not specifically identified by a unit price shall be included in the misc. site bid item.
 - IDPR will remove large trees identified during the pre-bid walk through, however small trees and logs may be removed by the contractor (with permission of the owner) and shall be considered incidental items.
- On site items
 - 3 areas were approved on site by the owner for temporary access for the contractor from the roadway to the trail during construction. Others may be approved at the discretion of the owner.
 - Trees and signs were identified during the pre-bid walk through which will be removed by the owner. Other items may be approved for removal at the owner's discretion during the pre-construction walk through.
 - The owner approved the parking lot adjacent to the trailhead as a potential staging area for the project.
- Schedule
 - The contractor shall complete the project during the contract period identified in the bid documents. The contract will be extended for extenuating weather conditions.
 - Should the weather shut down the project prior to the completion date, the contractor may negotiate a winter shut down and re-mobilization in the spring.

ATTACHMENTS: 360141 Pre-Bid Sign-In

END OF ADDENDUM NO. ONE

Prebid Site Visit Sign-In

IDPR Project No. 360141

Harriman State Park – John Muir Trail Upgrades

Thursday August 1st, 2024 – 1:00pm, Harriman State Park.

Name	Company	Phone & Email
<u>Jeremy Thomas</u>	<u>RWC</u>	<u>208-522-4758</u> <u>bids@rwcidaho.com</u>
<u>Joesph Blackburn</u> <u>Ryan Buffington</u>	<u>IDPR Asst Park Man.</u> <u>IDPR Reg.Man</u>	<u>208-558-7368</u> <u>Joesph.blackburn@idpr.idaho.gov</u>
<u>Tom Morgan</u>	<u>Eagle Rock Timber</u>	<u>208-529-4925</u> <u>ert@eaglerocktimber.com</u>
<u>Aaron Swenson</u>	<u>Forsgren</u>	<u>208-351-3209</u> <u>aswensen@forsgren.com</u>
	<u>HWW Construction</u>	<u>208-484-4087</u> <u>hwwexcavation@gmail.com</u>
	<u>Rock Hound</u> <u>Construction</u>	<u>208-984-8051</u> <u>rockhoundroberts@gmail.com</u>
<u>Shane Glon</u>	<u>HK Construction</u>	<u>208-317-8613</u> <u>Shane.glon@hkcontractors.com</u>
<u>Blake Ford</u>	<u>BFC Diversified</u>	<u>208-520-6429</u> <u>4dblake@gmail.com</u>
<u>Gary Olsen</u>	<u>Knife River</u>	<u>Gary.olsen@kniferiver.com</u>